Scope of Work – Website for Anu Bhatia Nutritionist

Oct 18, 2026 · @Shubnit Singh

Project overview

Nitish Sethi (the Developer) will design and build a website for Anu Bhatia Nutritionist (the Client) for **₹45,000,** ready in about **6 weeks** from kickoff.

Today, all leads come from Instagram through a Google Form. The new website brings this into one professional place that the Client's team can manage on its own.

Goals of the website

1. Capture consultation requests directly on the website, replacing the Google Form.
2. Send every new lead to the team's email instantly and save it in an easy dashboard.
3. Build trust with a professional online presence beyond Instagram.
4. Share nutrition tips through a blog the team can update without any coding.

Pages included

The website will have the following pages. All pages will work well on mobile, tablet and desktop.

Page	What it includes
Home	Introduction to Anu, services overview, client results, a few testimonials and clear buttons to book a consultation
About	Anu's story, qualifications, experience and approach to nutrition
Services	Details of up to 4 services: who each is for, what is included and how it works
Testimonials	Reviews and success stories from clients
Blog	List of all articles, with categories and search-friendly layout
Blog article	Page for each article, with image, text and share buttons

Page	What it includes
Consultation form	The online form that replaces the current Google Form
Thank you	Confirmation page shown after someone submits the form
Privacy Policy and Terms	Standard legal pages explaining how form data is used

Any page beyond this list will be quoted separately.

Key features

The main feature is the consultation form, built so no lead is ever missed.

Consultation form

- Same questions as the current Google Form, which the Client will share.
- Required fields and checks, so the team gets complete and correct details.
- A consent checkbox, so leads agree to how their health details are used.
- Spam protection to block fake and bot submissions.
- Every submission is saved in the website dashboard, so the team can see all leads in one place.
- An instant email to the team for every new lead.
- An automatic thank-you email to the person who filled the form.

Easy content management

- The team can add and edit blog posts and testimonials from a simple dashboard.
- No coding knowledge is needed.

Mobile-friendly design

- The website will look and work well on phones, tablets and computers.
- Most visitors will come from Instagram on their phones, so mobile comes first.

Basic Google setup

- Page titles and descriptions for Google search.
- Sitemap setup, so Google can find the website.
- Proper preview image and text when the website link is shared on WhatsApp or Instagram.
- Links to Instagram and other social media profiles.

Fast loading

- Images will be compressed and the website optimised to load quickly.

Design and content

The Developer handles the design and writes the website text after a consultation with the Client. The Client's team writes blog posts after launch.

Design

- The Developer will share 2 to 3 reference websites and sketch the page layouts.
- The Developer will create the logo and brand identity (colours, fonts and style), unless the Client already has them.
- The Client approves the design, based on the reference websites and a simple prototype, before development starts.

Website text

- The Developer will write the text for all pages, based on a short call and details shared by the Client.
- The Client must review and approve all health and nutrition claims, as the expert on the subject.

Photos

- Anu's own photos are strongly recommended. Real photos build more trust than stock images.
- Where needed, the Developer will use free stock images and assets. Paid stock images, if any, are charged to the Client at actual cost.

Blog

- The blog will be set up with 1 sample post to show the format.
- The Client's team will write and publish blog posts after launch.

Tools and technology

The website uses modern, reliable tools, most of them on free plans, to keep running costs low.

Tool	What it does for you
Next.js	Builds the website. Fast, secure and friendly for Google search.

Tool	What it does for you
Sanity	The dashboard where the team manages blogs and testimonials, and sees all form leads.
Brevo	Sends the lead emails to the team and the thank-you emails to clients.
Website hosting	Keeps the website online 24/7 on Vercel.
Domain and business email	The website address (for example, anubhatia.com) and professional email IDs, paid for and owned by the Client.

Project phases and timeline

The project runs in 6 phases over about 6 weeks. Each phase ends with a clear output the Client approves.

Phase	What happens	Time	Output
1. Planning	Kickoff call, collect form questions, brand details and photos, finalise page list	Week 1	Approved page list and plan
2. Design	Design logo and brand identity, share references, sketch layouts, up to 2 rounds of changes	Week 1 to 2	Approved design
3. Content	Write text for all pages and arrange photos, up to 2 rounds of changes	Week 2 to 3	Approved website text
4. Development	Build all pages, dashboard, consultation form and emails	Week 3 to 5	Preview link to review
5. Testing and review	Client reviews the preview link, 1 round of fixes, testing on phones and computers	Week 5 to 6	Final approval to go live
6. Launch and handover	Connect domain, go live, training session	Week 6	Live website

The timeline assumes the Client shares content and feedback within 48 hours. Delays in feedback will extend the timeline by the same number of days.

Project cost and payment terms

The total one-time cost is **₹45,000,** paid in 3 parts.

Cost breakdown

Item	What's included	Amount (₹)
Design	Logo, brand identity and page layouts, 2 rounds of changes	7,000
Development	All pages, mobile-friendly build, content dashboard setup	23,000
Lead capture system	Consultation form, lead dashboard, team email and thank-you email, spam protection	6,000
Website text and photos	Text for all pages, photo selection and optimisation	6,000
Launch and training	Google setup, going live, domain and email setup, team training	3,000
Total		**45,000**

Payment schedule

Payment	When	Amount (₹)
1st payment (40%)	On signing this document, before work starts	18,000
2nd payment (30%)	After the design is approved	13,500
3rd payment (30%)	After final approval, before the website goes live	13,500

- All amounts are in Indian Rupees.
- Payments can be made by bank transfer, UPI or cash.
- This quote is valid for 30 days from the date of this document.

Running costs and maintenance

Most tools run on free plans. The Client pays only for the domain, business email and, if chosen, paid hosting, directly to the provider.

Item	Plan	Cost
Domain	Yearly, bought by the Client	Paid to the domain provider
Business email	Monthly per email ID, bought by the Client	Paid to the email provider
Website hosting	Vercel Pro, or a free hosting plan that allows business use	About $20 (around ₹1,800) per month for Vercel Pro, or ₹0 on a free plan
Sanity dashboard	Free plan	₹0; enough for current needs
Brevo email	Free plan, up to 300 emails per day	₹0; a paid plan is needed only if leads grow beyond this

Maintenance plan: free of cost

- Up to 2 hours per month of small changes (text and images) and fixes for bugs in existing features.
- Checking that the form and emails are working.
- Priority support on WhatsApp or email.

New pages or new features are not part of the plan and will be quoted separately.

Not included

The following are outside this project. Any of them can be added later with a separate quote.

- Online appointment booking or calendar scheduling
- Online payments or selling diet plans on the website
- Writing blog posts after the 1 sample post
- Instagram feed shown on the website
- Social media management or paid ads
- Guaranteed Google rankings or ongoing SEO work
- Website in more than one language
- Pages beyond those listed in this document

What the Client needs to provide

The project starts once the first payment is made and the items below are shared, ideally in Week 1.

- [ ] Logo and brand colours, if already available (optional)
- [ ] Questions from the current Google Form
- [ ] Details of each service: who it is for, what is included and price (if shown)
- [ ] Anu's background: qualifications, experience and story
- [ ] Testimonials and client results, with the clients' permission to publish
- [ ] Anu's photos (optional)
- [ ] Email address(es) where new leads should be sent
- [ ] Instagram and other social media links
- [ ] Domain and business email purchase, or access to them if already bought
- [ ] One point of contact from the team for feedback and approvals
- [ ] Feedback within 48 hours when requested

Revisions, ownership and handover

After full payment, the website belongs fully to the Client, and the team is trained to run it.

Revisions

- Design: up to 2 rounds of changes.
- Website text: up to 2 rounds of changes.
- Development: 1 round of fixes after reviewing the preview link.
- Extra rounds, or changes to work already approved, are charged at ₹300 per hour. The cost will be shared and agreed before any work starts.

Ownership

- After full payment, the Client owns the website, its design, text and code.
- All accounts (domain, email, hosting, Sanity and Brevo) will be created in the Client's name, using the Client's email. The Developer will get access to build and maintain the website.
- The Developer may show the website in his portfolio.

Handover and support

- 1 online training session, up to 1 hour, on posting blogs, updating testimonials and viewing leads.

- Lifetime free bug fixes after launch. This covers anything not working as agreed, not new changes.